
Table 2a

FISH PASSAGE IMPROVEMENT PROJECT AT RED BLUFF DIVERSION DAM - Phase II
Budget Breakdown - CALFED FUNDS ONLY

Direct Direct Material and Miscellaneous Overhead
Lal:}or Salary and Service Acquisition and other and Indirect

Task Hours Benefits Contracts Costs Direct Costs Costs Total Costs

T.ask 1 0 $400,000 - - - $400,000
Task 2 0 30,000 - - - 30,000
Task 3 0 20,000 - - - 20,000
Task 4 0 450,000 - - - 450,000
Task 5 0 ......
Task 6 0 10,000 - - - 10;000
Task 7 .................. _o.. 90,000 - . .............. _- .................... _- ..........9_0;0_00.

TOTALS- 0 - $1,000,000 - - - $1,000,000


